TECHNICAL WORK NMIAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

NASS~ TASK NO. AMENDMENT

QSS Group, Inc. 99124 3 3

TASK TITLE: {NTE 80 characters; include Project name)

POES Spacecraft/lnstrument

ASSISTANT TECHNICAL REPRESENTATNE {OR TASK MONITOR) DATE MAIL PHONE

d CODE CODE
v . ’ !
Mark Brumfield /P F 7 /?h/é/f/ 4/ 2 / 77 480 | 480 | 301-286-2577
BRANCH HEAD I y DATE CODE PHONE
Q : 1/99
Art Azarbarzin /. - A’Z/Q / 7 480 301-286-8430
CONTRACTING OFFICER'S TECHNICAL REPRESENTAT! yfcom) ' DATE cope PHONE
‘I'FTed Huegel Didsad (L. @&ML 4/22/?7 568 | 301-286-2285
{£LIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
‘IF YES. NEED CODE 303 CONCURRENCE NEXT 8LOCK)
L 1YES i Lary Moore

[x1 NO
The contractor shaII ldentlfy and explam the reason for any devuatmns, exceptions,

{To be completed by Contracting Officer}

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. ' Ap R 'ch

Contractor will develop specification or statement of work under this task for a future procurement. [XINO [ ]VYES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ ] YES [X] N/A

Government Furnished Property/Facilities: { 1NO [ X] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only}

Onsite Performance: {1 NO [X1 YES If yes: [ 1 TOTAL [ X1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [ ] YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be May 3, 1999. :

f

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 - __No.2 _ No.3 __No.4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% . 25% %

(To be completed by Contracting Officer)
The target cost of this task orderis $§ 240,472
The target fee of this task orderis $ 15,630
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $ 256,102

The maximum feeis $§ 22,844

The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS” L orrie L E akl n

/lfcfﬁzu O/( é\ \Lw Contracting Officer

_SIGNATURE OF conrdAC'nNc OFFICER |
CQNTRACTOR

TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1845 12/98 {QLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER
( HACT NO HASKNG

Rali ASKNO.

TASK NO. AMENDMENT

QSS Group, Inc. 99124 @ 3

Applicable paragraphs from contract Statement of Work: Function 2B

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

Perform engineering analyses to evaluate the system performance, reliability and manufacturability of all the POES
instruments {except the AMSU instruments), and their interfaces with the POES and MetOp spacecraft's and

document in written reports.

Perform surveillance of schedule and cost milestones at the instrument developer's plant and produce reguiar reports on
these items, including the critical path items.

Perform an independent assessment of the progress and status accounting of the instrument developer's production of
hardware and al! supporting documentation and document in written reports. This task includes providing assessments
that appropriate engineering, quality, and manufacturing resources are allocated for the POES mission, schedule, and

contractual requirements.

This SOW covers both on-site and off-site personnel.

PERFORMANCE SPECIFICATIONS:

Monthly technical progress reports to include: summary of progress during the month being reported, planned
work for the next month, problems/issues and resolution.

Examples of reports mentioned in the SOW will be provided to the contractor.

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 4/30/00

MILESTONES/DELIVERABLES AND DATES:

Progress Report: Monthly
Trip Reports: 2 weeks after completion of trip

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above
Technicai: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BL.DG, ROOM):
Mark Brumfield, building 6, room S214

GSFC FORM 703-1845a



